2012-2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHEAST REGION

CONSULTANT PACKAGE SE 01

Project I.D. #1 3190-09-71
Highway/Street: STH 36
Termini/Location: STH 120 to Westridge Avenue
County: Walworth and Racine
Length: 6.31 miles
Project Type: Resurfacing, bridge overlay.
Urban and/or Rural:  Urban
Traffic Control: Open to traffic with flagging, detour for reconstruction area.
Letting Date: September 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $4,000,000 - $4,999,999
Major Items of Work: Common excavation, asphaltic surface milling, mill and relay, HMA

pavement, bridge overlay, base aggregate, ancillary concrete, culvert
replacement, pavement marking

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Highway Technician Certification Program for aggregate and concrete
Duties: Assistant engineer; inspection; materials testing, sampling, and

acceptance; project documentation; etc.

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2001,%203190-09-71

CONSULTANT PACKAGE SE 02

Project I.D. #1 1320-04-61
Highway/Street: STH 11
Termini/Location: [-43 to STH 120
County: Walworth County
Length: 5.45 Miles
Project Type: Resurfacing
Urban and/or Rural:  Rural
Traffic Control: Road Closed (local traffic only) — Detour
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: 1,000,000-1,999,999
Major Items of Work: Milling, HMA pavement, asphalt base patching, joint crack repair, beam
guard adjustments, pavement marking, signing, and culvert repairs
Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday Work Restrictions
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Aggregate and Materials sampling
Duties: Construction administration, inspection, materials testing and construction
finals

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2002,%201320-04-61

CONSULTANT PACKAGE SE 03

Project I.D. #1 2810-04-70

Highway/Street: STH 164

Termini/Location: STH 36 to N. Co. Line

County: Racine

Length: 5.08 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road Closed - Detour

Letting Date: November 13, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: $7,500,000 - $9,999,999
Major Items of Work: Mill and relay HMA Pavement, earthwork, geogrid, base aggregate

dense, curb & gutter, storm sewer, pavement marking, signing, electrical,
beam guard, & landscaping

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holiday work, fish spawning, and school year restrictions
Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, concrete, and sampling

Duties: Earthwork GPS Survey and Final Earthwork Quantity Computations,

Inspection, Material Testing, Training WisDOT Entry Engineers,
Construction Finals

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2003,%202810-04-71

CONSULTANT PACKAGE SE 04

Project I.D. #1 2025-13-70
Highway/Street: STH 190, Capitol Drive
Termini/Location: STH 16 to Five Fields Road
County: Waukesha
Length: 2.19 miles
Project Type: Resurface
Urban and/or Rural:  Urban
Traffic Control: Open to traffic. Night work expected.
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $4,000,000 - $4,999,999
Major Items of Work: Diamond grinding, base patching, joint repair, asphalt overlay and
ancillary concrete.
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday Work Restrictions
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2-3
Required Certification: Highway Technician Certification Program for aggregate and concrete
Duties: Assistant engineer; inspection; materials testing, sampling, and

acceptance; project documentation; etc.

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2004,%202025-13-70

CONSULTANT PACKAGE SE 05

Project I.D. #1 2140-10-70

Highway/Street: STH 181, Wauwatosa Road

Termini/Location: Western Road to Bridge Road

County: Ozaukee

Length: 0.51 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Road closed with detour route CTHC - CTH Y - STH 60
Letting Date: December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $3,000,000 - $3,999,999

Major Items of Work:

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 25t03

Required Certification: PCC, Asphalt and Aggregate

Duties: Construction management & Inspection

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2005,%202140-10-70

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE SE 06

3110-05-70

STH 59

Oakridge Dr — CTH X

Waukesha

6.5 miles

Resurface

Rural

Project will be constructed under traffic with flagging

December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Base aggregate, grading/earthwork, mill & relay asphaltic pavement,
HMA pavement, PMA bridge deck overlay, concrete curb and gutter,
beam guard, rumble strips, and pavement marking.

Low

None

Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

1

AGGTEC-1, PCCTEC-1
Inspection, materials testing

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2006,%203110-05-70

CONSULTANT PACKAGE SE 07

Project I.D. #1 1228-26-70
Highway/Street: 1-43/1-94
Termini/Location: National Ave to Menomonee River
County: Milwaukee
Length: 3.86 Miles
Project Type: Deck overlay and resurfacing
Urban and/or Rural:  Urban
Traffic Control: Staged closure, traffic switches
Letting Date: February 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $30,000,000 to $35,000,000
Project I.D. #2 1228-25-70
Highway/Street: 1-43/1-94
Termini/Location: National Ave to Menomonee River
County: Milwaukee
Length: 3.86 Miles
Project Type: Bridge deck replacement and structure painting
Urban and/or Rural:  Urban
Traffic Control: Staged closure
Letting Date: May 13, 2014
Field Rate Accounting Required: No
Anticipated Construction Cost: $15 Million and more
Major Items of Work: Bridges deck overlays, bridge deck replacements, median shoulder

reconstruction, mill and overlay and bridge painting.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: Holiday work restrictions and Summerfest restrictions.
Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 35

Required Certification: PCC, Aggregate sampling, HMA Nuclear Density.

Duties: Inspection duties, reporting, records documentation, materials

documentation and testing, measurement of quantities.

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2007,%201228-26-70%201228-25-70

CONSULTANT PACKAGE SE 08

Project I.D. #1 2810-02-71
Highway/Street: STH 164
Termini/Location: 1.2 Miles South of Big Bend
County: Waukesha
Length: 0.05 miles
Project Type: Culvert replacement — box culvert
Urban and/or Rural:  Rural
Traffic Control: Road closed - detour
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Excavation/grading, box culvert construction, PCC pavement, earthwork,
base aggregate dense, pavement marking and signing, and landscaping
Complexity Level: Medium-Low
Associated Contracts: None
Restrictions: Holiday Work Restrictions
Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0
Required Certification: Aggregate, Concrete, and Sampling
Duties: Construction Administration, Inspection, Materials Testing, Training
WisDOT Staff on Box Culvert Construction Inspection, and Construction
Finals

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2008,%202810-02-71

CONSULTANT PACKAGE SE 09

Project I.D. #1 2810-06-70

Highway/Street: STH 164

Termini/Location: Henneberry Avenue to IH 43

County: Waukesha

Length: 2.14 miles

Project Type: Reconstruction & Rehabilitation

Urban and/or Rural: Both

Traffic Control: Road closed - detour

Letting Date: March 12, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $4,000,000 - $4,999,999
Major Items of Work: Mill, pulverize and relay HMA pavement, PCC pavement, earthwork,

breaker run, base aggregate dense, curb and gutter, storm sewer,
concrete sidewalk and steps, pavement marking and signing, electrical,
beam guard, and landscaping

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holiday work restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate, Concrete, and Sampling

Duties: Construction Administration, Inspection, Materials Testing, and

Construction Finals

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2009,%202810-06-70

CONSULTANT PACKAGE SE 10

Project I.D. #1 2265-03-76
Highway/Street: S 27" st
Termini/Location: College Ave to Howard Ave (W. Side)
County: Milwaukee
Length: 3.02 miles
Project Type: Street Lighting
Urban and/or Rural:  Urban
Traffic Control: Road open during construction
Letting Date: May 14, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Street lighting, landscaping and traffic control
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: Holiday restrictions
Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0
Required Certification: Concrete
Duties: Construction Administration, Electrical Inspection and Construction Finals

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2010,%202265-03-76

CONSULTANT PACKAGE SE 11

Project I.D. #1 1090-19-72

Highway/Street: IH 43, Rock Freeway (North Bound)

Termini/Location: STH 83 to STH 164

County: Waukesha

Length: 6.832 Miles

Project Type: Rehabilitation (Pavement & Structures)

Urban and/or Rural: Both

Traffic Control: Construction Staging: Crossover with 2 lanes of traffic in each direction.

Outside crossover areas, two-lane traffic will be maintained for peak hour
travel & single lane closures during off peak hours.

Letting Date: September 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $12,500,000 - $14,999,999
Major Items of Work: Grading, Removing Asphaltic Surface Milling, Rubblizing, Concrete

Barrier Wall, Concrete Base Patching, HMA Pavement,
Structures: B-67-120, B-67-124, B-67-126, B-67-128, B-67-132
(Widening/Redecking/Super Structure Replacement/Painting).

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holiday Restrictions & Special Events

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 5

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling & Bridge Painting
Duties: Public Involvement, Inspection & Material Testing

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2011,%201090-19-72

CONSULTANT PACKAGE SE 12

Project I.D. #1 1411-03-70

Highway/Street: STH 33, Washington Street

Termini/Location: US41toCTH Z

County: Washington

Length: 4.66 miles

Project Type: Recondition

Urban and/or Rural:  Rural

Traffic Control: Open to traffic using staged construction

Letting Date: December 11, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: $7,500,000 - $9,999,999
Major Items of Work: Removals, grading, marsh excavation, select borrow, base aggregate,

HMA pavement, concrete pavement, concrete curb and gutter, storm
sewer, culverts, erosion control, permanent signing, traffic control,
pavement markings, restoration, and all incidental items necessary to
complete the work

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Highway Technician Certification Program for aggregate and concrete
Duties: Assume duties of project/construction engineer; inspection; materials

testing, sampling, and acceptance; project documentation; etc.

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SE%2012,%201411-03-70

CONSULTANT PACKAGE SEF 01

Project I.D. #1 1030-11-77

Highway/Street: STH 20 to CTH K — East Frontage Roads
Termini/Location: IH 94 — Village of Mt. Pleasant & Village of Caledonia
County: Racine

Length: 2.60 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road Closed with detour on West Frontage Road
Letting Date: January 8, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $4,000,000-$4,999,999

Project I.D. # 2 1030-11-78

Highway/Street: STH 20 to CTH K — West Frontage Roads
Termini/Location: IH 94 — Town of Yorkville & Town of Raymond
County: Racine

Length: 2.62 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road Closed with detour on East Frontage Road
Letting Date: January 8, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $4,000,000-%$4,999,999

Project I.LD. # 3 1030-11-70

Highway/Street: CTH K Interchange — East Frontage Road and Local Roads
Termini/Location: IH 94 — Village of Caledonia

County: Racine

Length: 1.01 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road Closed with detour on West Frontage Road
Letting Date: January 8, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.D. # 4 1030-11-74

Highway/Street: CTH K Interchange — West Frontage Road and Local Roads
Termini/Location: IH 94 — Town of Raymond

County: Racine

Length: 1.16 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road Closed with detour on East Frontage Road
Letting Date: January 8, 2013

Southeast Region, 15 Packages



Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.LD. #5
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1030-25-77

CTH K to CTH G - East Frontage Road

IH 94 — Village of Caledonia

Racine

1.02 miles

Reconstruction

Rural

Road Closed with detour on West Frontage Road

January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.LD. # 6
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1030-25-78

CTH K to CTH G — West Frontage Road

IH 94 — Town of Raymond

Racine

1.17 miles

Reconstruction

Rural

Road Closed with detour on East Frontage Road

January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000-%$2,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Removals, Grading, Base Aggregate, Concrete Pavement, HMA
Pavement, Curb & Gutter, Sidewalk, Storm Sewer, Culverts, Erosion
Control, Permanent Signing, Traffic Control, Pavement Markings
Medium

None

Completion Date, Holiday Restrictions, Fish Spawning Work Restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

5-6

Concrete, Aggregate
Construction Management, Materials Testing, Inspection

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SEF%2001,%201030-11-77%201030-11-78%201030-11-70%201030-11-74%201030-25-77%201030-25-78

CONSULTANT PACKAGE SEF 02

Project I.D. #1 1030-20-82

Highway/Street: Rawson Avenue Interchange and Ramps

Termini/Location: IH94

County: Milwaukee County

Length: 1.5 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Staged Closure, Self Propelled Modular Transport

Letting Date: December 11, 2012

Field Rate Accounting Required: Yes

Anticipated Construction Cost: $7,500,000 - $9,999,999

Project I.D. #2 1030-26-71

Highway/Street: Ryan Rd Interchange

Termini/Location: Bridges for future ramp alignment

County: Milwaukee County

Length: 0.5 miles

Project Type: Bridge Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Staged Closures

Letting Date: November 13, 2012

Field Rate Accounting Required: Yes

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: New Bridge Construction, Self Propelled Modular Transport (SPMT),

Traffic Control, Bridge Demolition, pavement removals, grading, storm
sewers, removing asphaltic surface milling, HPC concrete pavement, curb
and gutter, and CSD aesthetic treatments.

Complexity Level: High
Associated Contracts: None
Restrictions: Holiday Work Restrictions, Rawson Avenue Interchange Feb 2013 Ryan

Rd Ramp Bridges March 2013
Construction Leader Required: No

Construction Support Staff Required: Yes
Anticipated Number: 6

Required Certification: PCC, Aggregate sampling, HMA Density testing, Dynamic Pile support
and analysis,
Duties: Construction Management, Inspection, Materials Testing

For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SEF%2002,%201030-20-82%201030-25-71

Project I1.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE SEF 04

1030-24-81

STH 11 Interchange- Access Road Reconstruction
IH 94 - Village of Mt. Pleasant

Racine

0.106 miles

Reconstruction

Rural

Road Closed Open to Traffic

March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000-499,999

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1030-24-76

STH 11 Interchange - Frontage Road Grading

IH 94 — Town of Yorkville & Village of Mt. Pheasant
Racine

0.502 miles

New Construction

Rural

Minimal

April 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000-$749,000

Project I.LD. # 3
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1030-24-80

CTH KR to STH 11 — Box Culvert Extension
IH 94 — Village of Mt. Pheasant

Racine

0 miles

Reconstruction

Rural

Frontage Road Shoulder Closure

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000-$249,000

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Common Excavation, Borrow Excavation, Curb & Gutter, Concrete Masonry,
Asphalt Pavement

Low

None

Working Days, Holiday Restrictions, Fish Spawning Work Restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

Southeast Region, 15 Packages

1-2

Concrete Aggregate
Construction Management, Inspection



For more information, contact: Deb Evers, Consultant Unit Supervisor

Southeast Region, 15 Packages


mailto:Debra.Evers@dot.wi.gov?subject=Question%20about%20SEF%2004,%201030-24-81%201030-24-76%201030-24-80
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